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Corporate Overview 
 
Rider Levett Bucknall is one of the world’s foremost professional property and construction consulting 
firms. Today, with over two centuries of experience and offices in over 40 countries, Rider Levett Bucknall 
provides independent expertise and a wide variety of services for construction projects. We bring unbiased 
expertise to each of our clients for every project. 
  
Whether your needs are in Development Management, Cost Advisory, Time Advisory or Litigation 
Support, our goal is to shoulder your load. We maintain your objectives through strategic, focused and 
informed teamwork. We apply our management expertise to the development and construction process in 
order to ensure that your objectives are fully met.  
 
At Rider Levett Bucknall, we set goals, establish the administrative framework and coordinate the activities 
of all specialists. We ensure that our consultants have a strong combination of practical and hands-on 
experience combined with technical education, providing you the best consultants for the job. 
 
Founded in England in 1785, our first North American office originated in Hawaii in 1968. From there, we 
expanded into twelve US and Canadian cities, with our North American Headquarters located in Phoenix, 
Arizona. To date, we have worked on projects in nearly every state in the U.S, and an office in our nation’s 
capital, Washington D.C. 
 
At Rider Levett Bucknall, whether we are providing Cost Management or Project Management services, 
our team’s goal is to carry the weight of your project and provide you with an effective plan for the use of 
your funds. 
 
We believe every effective Cost Management Plan includes recommendations for reducing risk and 
decreasing costs. We provide you with a cost estimate, but more importantly, we give you explanations 
behind the costs and we provide you invaluable feedback. Our Cost Management consultants are highly 
educated and trained to provide you with the most accurate, timely and effective Cost Management 
estimates available. Our Project Management consultants, through years of experience, understand the 
intricacies involved in directly handling a project from beginning to end. We provide honest and objective 
advice while making sure the process is carried out smoothly and ensuring that your needs are being met 
along the way. We make your job easier by doing our job to perfection. 
 

DUNS: 12-471-4408 

TIN: 99-0292243 
 
CAGE: 3R9P6 

1a. Table of awarded special item number(s) with appropriate cross-reference to item 
descriptions and awarded price(s). 
      
871-6: Acquisition and Lifecycle Management, 871-6RC 
Primary Engineering Discipline: Civil Engineering 
 
SIN 871-6  ACQUISITION AND LIFE CYCLE MANAGEMENT  
Services required under this SIN involve all of the planning, budgetary, contract and systems/program 
management execution functions required to procure and/or produce, render operational and provide life 
cycle support (maintenance, repair, supplies, engineering specific logistics) to technology-based systems, 
activities, subsystems, projects, etc. Typical associated tasks include, but are not limited to operation and 
maintenance, program/project management (including, but not limited to, construction management) 
technology transfer/insertion, training, privatization and outsourcing.  
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Example: During this stage the actual manufacturing, launch, and performance monitoring of the 
navigation satellite will be assisted through project management, configuration management, reliability 
analysis, engineering retrofit improvements and similar functions. 
Architect-Engineering (A/E) Services as that term is defined in FAR 36.601-3 are excluded from the PES 
Schedule. If the agency’s statement of work, substantially or to a dominant extent, specifies performance or 
approval by a registered of licensed architect or engineer for services related to real property, the Brooks 
Architect-Engineers Act applies and such services must be procured in accordance with FAR Part 36.  Use 
of this schedule for Brooks Act architectural or engineering services is not authorized. Inappropriate use of 
this SIN is professional engineering services not specifically related to acquisition and life cycle 
management and associated disciplines.  
 
1b. Identification of the lowest priced model number and lowest unit price for that model for 
each special item number awarded in the contract.  This price is the Government price based on a 
unit of one, exclusive of any quantity/dollar volume, prompt payment, or any other concession 
affecting price.  Those contracts that have unit prices based on the geographic location of the 
customer, should show the range of the lowest price, and cite the areas to which the prices apply. 

   

The minimum dollar value per order is $100 
 
The maximum order value, per order, is $750,000. 
  
1c.   If the Contractor is proposing hourly rates, a description of all corresponding commercial 
job titles, experience, functional responsibility and education for those types of employees or 
subcontractors who will perform services shall be provided.  If hourly rates are not applicable, 
indicate “Not applicable” for this item. 

 

Labor Category 
Year 1 

GSA Rate 
Year 2  

GSA Rate 
Year 3 

GSA Rate 
Year 4  

GSA Rate 
Year 5  

GSA Rate 

Director $172.89  
 
178.08 

 
183.42 

 
188.92 

 
194.59 

Principal $143.57  
 
147.88 

 
152.31 

 
156.88 

 
161.59 

Project Manager $90.93  
 
93.66 

 
96.47 

 
99.36 

 
102.34 

Senior Cost Estimator $97.63  
 
100.56 

 
103.58 

 
106.68 

 
109.88 

Cost Estimator $85.90  
 
92.19 

 
94.95 

 
97.80 

 
100.73 

Administrative Asst. $60.45  
 
62.26 

 
64.13 

 
66.06 

 
68.04 

Note: all GSA rates include the IFF 
  
 
 
 
 
 
 
 
 
 
 
  
 
 

http://www.arnet.gov/far/loadmainre.html
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 Labor Category Descriptions 
  

Labor Category Minimum 
Degree 

Years 
Experience Labor Description 

Director B.A. 15 

Has experience in project management 
and/or cost estimating functions.  
Oversees the entire project, determines 
the appropriate resources needed and 
allocates project assignments.  
Responsible for approving projects over 
$50K.  Responsible for corporate policy 
and for decision making that involves the 
overall direction of the company. 

Principal B.A. 10 

Has expertise in project management 
and/or cost estimating functions.  Project 
overseer and determines the appropriate 
resources needed and allocates 
assignments. 

Project Manager B.A. 5 

Makes recommendations on the most 
effective use of funds, matching 
construction spending to funds available, 
enhances control of scope of work, 
provides optimal project/program 
scheduling options, utilizes the best use of 
individual project team members 
expertise and provides optimal flexibility 
in contracting/procurements options. 

Senior Cost 
Estimator B.A. 5 

Provides supervision to cost estimators on 
all matters pertaining to the development 
of cost plans and estimates.  Reviews cost 
plans for approval, provides advisory for 
estimates, cost planning for construction 
costs and works and coordinates activities 
with design consultants. 

Cost Estimator B.A. 2 

Under close supervision, prepares cost 
plans in order to estimate, plan and 
control construction costs.  Prepare bills 
of quantities for review by immediate 
supervisor, applying cost estimation for 
structural, architectural, civil, mechanical 
and electrical disciplines and both 
empirical and metric systems.  Provide 
cost estimates from sketch, conceptual, 
schematic and design development 
drawings in elemental and CSI format. 

Administrative 
Asst. B.A. 1 

Performs various administrative functions 
including the preparation of reports, 
maintains files, schedules appointments, 
and produces correspondence. 

 
 

2. Maximum order.    
 $750,000 
 
 
 



 5 

3. Minimum order.  
 $100 
 
4. Geographic coverage (delivery area).  
 Worldwide 
 
5. Point(s) of production (city, county, and State or foreign country). 
 
6. Discount from list prices or statement of net price. 
 All prices listed are net price 
 
7. Quantity discounts. 
 0 to $250,000 – no change to rates    
 $250,001 to $500,000 – an additional 1% discount to rates    

$500,001 to $750,000 – an additional 2%discount to rates   
         
8. Prompt payment terms. 
 Net 30 days  
 
9a. Notification that Government purchase cards are accepted at or below the micro-purchase 

threshold. 
Government purchase cards will be accepted for orders up to $250,000. For orders in excess of 
$250,000, government credit cards acceptance will be negotiated on a project-by-project basis 

 
9b. Notification whether Government purchase cards are accepted or not accepted above the 

micro-purchase threshold. 
 
10. Foreign items (list items by country of origin). 
 
11a. Time of delivery.  (Contractor insert number of days.) 
 
11b. Expedited Delivery.  The Contractor will insert the sentence “Items available for expedited 

delivery are noted in this price list.” under this heading.  The Contractor may use a symbol 
of its choosing to highlight items in its price lists that have expedited delivery. 

 
 
11c. Overnight and 2-day delivery.  The Contractor will indicate whether overnight and 2-day 

delivery are available.  Also, the Contractor will indicate that the schedule customer may 
contact the Contractor for rates for overnight and 2-day delivery. 

   
11d. Urgent Requirements.  The Contractor will note in its price list the “Urgent Requirements” 

clause of its contract and advise agencies that they can also contact the Contractor’s 
representative to effect a faster delivery. 

   
12. F.O.B. point(s).   
   
13a. Ordering address(es). 
 Rider Levett Bucknall Ltd. 
 4343 E. Camelback Road, Suite 350 
 Phoenix, AZ  85018 
 
13b. Ordering procedures:  For supplies and services, the ordering procedures, information on 

Blanket Purchase Agreements (BPA’s) are found in Federal Acquisition Regulation (FAR) 
8.405-3. 

   
14. Payment address(es). 
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 Rider Levett Bucknall Ltd. 
 4343 E. Camelback Road, Suite 350 
 Phoenix, AZ  85018 
 
15. Warranty provision. 
 
16. Export packing charges, if applicable. 
 
17. Terms and conditions of Government purchase card acceptance (any thresholds above the 

micro-purchase level). 
  
18. Terms and conditions of rental, maintenance, and repair (if applicable). 
 
19. Terms and conditions of installation (if applicable). 
 
20. Terms and conditions of repair parts indicating date of parts price lists and any discounts 

from list prices (if applicable). 
 
20a. Terms and conditions for any other services (if applicable) 
 
21. List of service and distribution points (if applicable). 
 
22. List of participating dealers (if applicable). 
 
23. Preventive maintenance (if applicable). 
 
24a. Special attributes such as environmental attributes (e.g., recycled content, energy efficiency, 

and/or reduced pollutants). 
  
24b. If applicable, indicate that Section 508 compliance information is available on Electronic and 

Information Technology (EIT) supplies and services and show where full details can be 
found (e.g. contractor’s website or other location.)  The EIT standards can be found at:  
www.Section508.gov/. 

 
25. Data Universal Number System (DUNS) number. 
 DUNS: 12-471-4408 
   
26. Notification regarding registration in Central Contractor Registration (CCR) database. 
 Rider Levett Bucknall is registered in the Central Contractor Register (CCR) database 
 
(4) Amendments to Federal Supply Schedule Price Lists must include on the cover page the 

same information as the basic document plus the title "Supplement No. (sequentially 
numbered)" and the effective date(s) of such supplements. 

 
(5) The Contractor must provide two of the Federal Supply Schedule Price Lists (including 

covering letters), to the Contracting Officer 30 days after the date of award.  Accuracy of 
information and computation of prices is the responsibility of the Contractor.  NOTE:  The 
obliteration discussed in subdivision (b)(2)(i) of this clause must be accomplished prior to the 
printing and distribution of the Federal Supply Schedule Price Lists. 

 
(6) Inclusion of incorrect information (electronically or in paper) will cause the Contractor to 

reprint/resubmit/correct and redistribute the Federal Supply Schedule Price List, and may 
constitute sufficient cause for Cancellation, applying the provisions of 52.212-4 , Contract 
Terms and Conditions (paragraph (m), Termination for Cause), and application of any 
other remedies as provided by law—including monetary recovery. 

 

http://www.section508.gov/
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(7) In addition, one copy of the Federal Supply Schedule Price List must be submitted to the 
National Customer Service Center, Bldg. No. 4, 1500 E. Bannister Road, Kansas City, MO 
64131. 

 
 


